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This confirming that we are above named Company visited the project site in the mentioned date, our company
engineer was accompanied with Organization Site Engineer to see on ground the project requirements and
they got the instructions and all answers of their questions regarding the project. Therefore, with all previous
mentioned, we confirm that we do not have any other questions regarding the site visited and we received all
the knowledges requires for the project.
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AL-HOL CAMP OVERVIEW/SITUATION:

Al-Hol camp is a very diverse environment. The area is under the control of the local forces/
authorities and the camp administration (CA), working inside Al-Hol camp can be
challenging, construction works inside an inhabited area is difficult, human interference
performed by the camp residents should be expected and controlled. Also, the contractors
must attain and keep track of all their security approvals and permits to be permitted from
related local authorities and CA to enter and work inside the camp. All site-related
challenges shall be tackled by the contractors in coordination with the local authorities.
Before starting any project, security approval should be obtained by vendor for their staff(s).
By submission of financial offer, vendor ensures that has capacity to work in Al Hol camp
and well understood the working situation inside the camp.
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Note:

1. The Company shall send their technical person/Engineer for the site visit to have a better view of the project.

2. The Company should share their personal information with specified Blumont’s engineers before conducting the
site visit at least one day prior because the security approval needs one day to enter the camp for the first time.
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Org. Site Engineer: \ Mahmoud Hussein 00(963) 932 261 932 Gt 3 gada ‘ B gall Gudiga
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