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Desludging activities in Newroz Camp:

Including hiring a desludging tanker with Two worker for each tanker (tanker capacity must not be less than 7
Cubic meters), with high working speed, large capacity, widely used for collecting/transporting feces, mud, oil,
and other liquids materials. from either the inspection chambers or septic tanks.

the tanker specifications are as the following:

1- Equipped with power take-off, transportation shaft, fecal tank, pipe network, fecal tube for control, and
cleaning equipment.

2- Equipped with vacuum pump.

3- Maximum suction pressure 500 mm. HG.

4- Vacuum pressure is to be larger than 500 mm. HG.

5- Open blockage sewage using rotary steel bars, at the end of which are attached a hammer to remove the
blockage.

EE (WJMW&E—!MVWJ@WW) Toste S plele o slasdl A1)
Byt 0 53 sl dlsally coplly ol Sl A5 / el guly Blas e pasiaads ¢

I AL laolse
il lana ¢ @Soxild Sl sl ¢ ol At ¢ Sl 033 ¢ Sl sges ¢ 43Ul dsles 3930 -1
b)) Aune 3930 -2

HG .0 500 bait i (5l -3

HG e 500 5o ST $yal nis 0550 of e -4,

S A5 8Bk e Iy o 5 &3V Ol pliskly Ska] §lomo 23 -5

e - ’ : w2 1
6- The contractor is responsible to provide tanker workers/drivers with needed PPE according to the site oeige ladad) B8y Ao duasadl Dlasdl Oliae; O (Bl / Jlas L1955 39 gae Jgliall Jaxiz -6
engineer’s instructions. LBsall
7- The contractor is responsible to transport the dislodged quantities to the official landfills adopted and e (0 Bkataallg Buaiaall dnaunyll | LS J] e palsall pn (31 LSl 185 Adgus Jolaall Jaiy -7
approved by LA and the area Municipality. (Aalaiall dpalyg duloall 8l
8- removed quantities are calculated for each trip separately, under the direct control of the site engineer and 3019 o)l (32539 8 5all pukigel §bball Skl o ¢ B s Al S Aljod) OS] (s -8
M&E team. B 9all peige Sladsl e JlaeH guar 035 0 -9
9- All works should be done according to the site engineer’s instructions. 8>3 835 gdgell pukign 258 Il § Josd gl Slaced) WY gaygne 00 ST 855 e D36 glaall 055G 01 -10]
10- Contractor should be able to provide more than one desludging tanker to accelerate the work in case the kel
site engineer decided to increase the tankers unit. s oo S Ol ddais daay Oy Blas! W] Al oWl jrunanl] By dazl qin of dslaall e ca-11
11- The contractor should take care of the manholes covers during desludging process and re-cover the Blasdl ) ¢ye gl
manholes properly after completing the desludging.
Desludging Service Estimation under this Tender
# Item Description Unit Qty/month Total Quantities
Desludging activities in Tel Samen Camp:
Including hiring desludging tanker with One worker for each tanker (tanker capacity must not be lass than 7 Cubic meters), with high
working speed, large capacity, widely used for colecting/transporting feces, mud, ol and other liquids materias.from either the 5y e Ju A g« (e 17 05 el e J5 3 o) e 53 il g a5 28 i ]
inspection chambers or septic tanks. ol ot i g Al ot e 591 5L gl oy sl S 15/ 1 B e piri
the tanker specifications are as the following: K e Bt 0 8 bl el eorlaed B e o
. Slaslssl
1- Equipped with power take-off, transportation shaft, fecal tank, pipe network, fecal tube for control and cleaning equipment. .y el A1 K " 1
) E:ui;;ed . C“wm e P PP 8 equip il linay ¢ (Soxll Sl sl ¢ b1 At ¢S Ol ¢ Ja sgae ¢ A3Uall dsley 3930 -1]
- EWIEE PN
3- Maximum suction pressure 500 mm.HG. e su‘u’hfz = ”’il ;
4- Vacuum pressure i to be larger than 500 mm.HG. HG x50 _'}\ﬁ'f“‘)m N o;’“’.““" M
1 [5- Open blockage sewage using rotary steel bars, at the end of which are attached a hammer to remove blockage. A 5 e s oy i ;Ey ! U‘C& f” il s o 5 m? 450 5400
6- Contractor is ible to provide tanker's workers/driver with needed PPE according to the site engineer instructions. ol eige il iy 2013 OTETRTMIN ”’fy;jﬂ 259 0 ld gl e T
. " 5l etign larlas) g L) i) a8
;f,::::ﬁ::r i responsible to transport the dislodged quantities to the official landfills adopted and approved by LA and area Ly o I 4 oy i s ) e g il
8- removed quantities are calculated for each trip separately, under direct control of the site engineer and M&E team. )
iy o)) ) peniaal bl Blannd] o« . oy 5 Ayl S
9- All works should done according to the site engineers instructions. o s gl el sl ::fmfi fm;w o .
10- Contractor should be able to provide more than one desludging tanker to accelerate the work in case the site engineer decided to o o
ncrease the tankers unt P Eing € el Bz 5305 Bl uign 358 1> 3 Jaall o) ol A5Y aoe on AT 558 e Dol staall 0550
y Slased! &) o slgiYl dny [ EROIESHIEWNY fy slosdl &) Aukac ol i) Al i Jglaall
11- The contractor should take care of the manholes covers during desludging process and re-cover the manholes properly after Bl “" VT g w0 . 530 52 Batly i O Jglaal) e
completing the desludging.
activities in camp:
Including hiring desludging tanker with One worker for each tanker (tanker capacity must not be lass than 7 Cubic meters), with high
working speed, large capacit, widely used for collecting/transporting feces, mud,ofl and other iquids materias.from either the S e B 15 0 5 e 55 o) o Sl = > Fo Ty s g
inspection chambers or septic tanks. | o s of i > AL Syl o s S 355 1y B s
the tanker specifications are as the following: o AN 2 00 165 el et o Pj;smux e - P
; ) ! . . Sleolse
1- Equipped with power take-off, transportation shaft, fecal tank, pipe network, fecal tube for control and cleaning equipment. ;| |
5 E:ui::edwim Sacwm . P PIPS 8 equlp 1 anag ¢ (Sl 3101 Ol ol 2SSl 05 ¢ JAl s3ac ¢ Ll sl 3930 -1
3- Maximum suction pressure 500 mm.HG. e 508:: e ;
4- Vacuum pressure is to be larger than 500 mm.HG. HG e 500 _')\5""“_} o ‘““9 A
2 [5- Open blockage sewage using rotary steel bars, at the end of which are attached a hammer to remove blockage. U s gt 0 ;.x:y T;; F"‘_ﬂ u;u:w . :; s 3 75 900
6- Contractor is to provide tanker's with needed PPE according to the site engineer instructions. . L SO Sy L B e B> &0 O gl @
7- Contractor is responsible to transport the dislodged quantities to the official landfills adopted and approved by LA and area Bl e Slarlas) sy Ul Bt ) lasd) Siney GBI Sl / lae 953 &lgsans Usliall Junis -6
Muniipality Lty Aol BN (kS on ukninally Btaionl Bl LB S ) e il s () Sl 5 Elgpns Jgliall Jats -7
- el
8- removed quantities are calculated for each trip separately, under direct control of the site engineer and M&E team. ; L s L . .
ially sl 3 N eigad Brabaall ) i ¢ Ay S lpall S o
9- All works should done according to the site engineers instructions. il Loyl 3233 @dgel) e Biball 8k - :»:uk f‘ﬁl f}duyw- - g
10- Contractor should be able to provide more than one desludging tanker to accelerate the work in case the site engineer decided to : e s oy B e e o JlasS g 5 01
nereaes the tankers uni. P eine € el g 5305 Bsall kg 358 Ul & Jaall sl Slacl AEY s oo ST a3 e 36 Ulaall 05 of -10)
. ol @) o gyl Kt oloiall dudass iy lased) &) ddae sl jrunaid) Gy Auazl g O Iglaall e -
11- The contractor should take care of the manholes covers during desludging process and re-cover the manholes properly after . Bl oo Al oo S a3 dong O Blandl 4 4 oSl Bt Bty gy O dylaall e o <11
completing the desludging.
iging Hasaka CCs:
Including hiring desludging tanker with Two worker for each tanker (tanker capacity must not be lass than 7 Cubic meters), with high )
working speed, large capacit, widely used for collecting/transporting feces, mud, oil and other iquids materias.from either the Sy e B 87 5 e 53 o) 5 e o 05
inspection chambers or septic tanks. o s of i > SIS Syl o s S 355 1 B s
the tanker specifications are as the following: Cand b3 5l el ot 0 523 el ot Q"JC‘" "s f ‘M" "
. p . . . liolss)
1- Equipped with power take-off, transportation shaft, fecal tank, pipe network, fecal tube for control and cleaning equipment.
5 E:ui:Zedwim Sacwm o P pip 'g equip! il lnag ¢ (Sl Sl gl ¢ b At u‘.\]lu),AJw.Jla,.sAuLth»\yAV El
3- Maximum suction pressure 500 mm.HG. e 508:: e ;
4- Vacuum pressure is to be larger than 500 mm.HG. HG e 500 _')\5""",} o ‘““9 A
3 [5- Open blockage sewage using rotary steel bars, at the end of which are attached a hammer to remove blockage. o D5 e el O ;'_"’y T;; F"‘_ﬂ u;u:w . :; | ™ 490 5880
6- Contractor is to provide tanker's with needed PPE according to the site engineer instructions. R |, DU DIODY Syte (gl L o B> 205 O3 ? G T
7- Contractor i ible to transport the dislodged quantities to the officiallandfills adopted and d by LA and B9 i Sl B AU B Sl Sltnny DO ke / Jlat 05 e Sl o
Mu:‘:‘;;sr is responsible to transport the dislodged quantities to the official landfills adopted and approved by LA and area oty Bl DT e Bty Bainh Fpm Al S ) g o ST A i) 7
. b .
8- removed quantities are calculated for each trip separately, under direct control of the site engineer and M&E team.
1y daosll N Ll o ¢ Ay S Wpall S o
9- All works should done according to the site engineers instructions. peelly o)l Gyl sl edigel Bakall Bl o S e oy S jduw 8|
10- Contractor should be able to provide more than one desludging tanker to accelerate the work in case the site engineer decided to I s il S e ST
increase the tankers unit, o Flallbang 8ok gl e 23 J> § “)"“{LS-"‘J s db‘y e o 5 "’?’ e 5 dytaa 055 o110
g Slasdl D g gl i ol A5 dany Ol Slacdl ol i) Gyt a2 Of Jstaall
11- The contractor should take care of the manholes covers during desludging process and re-cover the manholes properly after . Sl oe e e g S ® O Gl B2 Batl g ST dglaall e
the desludgin
Desludging activities in Tabga CC:
Including hiring desludging tanker with Two worker for each tanker (tanker capacity must not be lass than 7 Cubic meters), with high
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5- Open blockage sewage using rotary steel bars, at the end of which are attached a hammer to remove blockage.
6- Contractor is ible to provide tanker's workers/driver with needed PPE according to the site engineer instructions.

7- Contractor is responsible to transport the dislodged quantities to the official landfills adopted and approved by LA and area
Municipality.

8- removed quantities are calculated for each trip separately, under direct control of the site engineer and M&E team.

9- All works should done according to the site engineers instructions.

10- Contractor should be able to provide more than one desludging tanker to accelerate the work in case the site engineer decided to
increase the tankers unit.

11- The contractor should take care of the manholes covers during desludging process and re-cover the manholes properly after
completing the desludging.
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Desludging at in Newroz Camp:

Including hiring a desludging tanker with Two worker for each tanker (tanker capacity must not be less than 7 Cubic meters), with high
working speed, large capacity, widely used for collecting/transporting feces, mud, oil, and other liquids materials. from either the
inspection chambers or septic tanks.

the tanker specifications are as the following:

1- Equipped with power take-off, transportation shaft, fecal tank, pipe network, fecal tube for control, and cleaning equipment.

2- Equipped with vacuum pump.

3- Maximum suction pressure 500 mm. HG.

4- Vacuum pressure is to be larger than 500 mm. HG.

5- Open blockage sewage using rotary steel bars, at the end of which are attached a hammer to remove the blockage.

6- The contractor is responsible to provide tanker workers/drivers with needed PPE according to the site engineer’s instructions.

7- The contractor is responsible to transport the dislodged quantities to the official landfills adopted and approved by LA and the area
Municipality.

8- removed quantities are calculated for each trip separately, under the direct control of the site engineer and M&E team.

9- All works should be done according to the site engineer’s instructions.

10- Contractor should be able to provide more than one desludging tanker to accelerate the work in case the site engineer decided to
increase the tankers unit.

11- The contractor should take care of the manholes covers during desludging process and re-cover the manholes properly after
completing the desludging.
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NOTE:
1- Our organization is not bound to buy the whole quantity mentioned in the BOQ.

2- Our organization is not bound to contract with one company and can split the award between one or more companies.

Name of Signatory:,

Title of Signatory:

Name of Bidder:,

Signature & stamp:

Date of Signing:

Financial Offer
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