FINANCIAL OFFER: Provision of Solid Waste Management Services in Hassakeh Collective Centers ,Tabga Collective Centers and Newroz and Tel Samen
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Item Description

Unit

Qty

Unit Price

(usb)

Solid Waste Management for Tel Samen camp, including:

Hiring SWM unit (1 driver with 1 dumper vehcile and "labors (as mentioned in

item #1.b)") for solid waste management.

The volume of dumper vehicle should be at least 5 cubic meters), Two trips per
day and/or number of trips as according to the site engineer instructions to clean
the site from all solid waste inside camp on daily basis during the working hours,
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equipment's (PPE). All the work should be done according to Blumont site
engineer and field team staff instructions.

Solid Waste Management for Newroz camp, including:

Hiring SWM unit (1 driver with 1 dumper vehcile and "labors (as mentioned in

item #2.b)") for solid waste management.

The volume of dumper vehicle should be at least 5 cubic meters), Two trips per
day and/or number of trips as according to the site engineer instructions to clean
the site from all solid waste inside camp on daily basis during the working hours,
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equipment's (PPE). All the work should be done according to Blumont site
engineer and field team staff instructions.

Solid Waste Management for Tapga Collective Center including:

Hiring SWM unit (1 driver with 1 dumper vehcile and "labors (as mentioned in
item #3.b)") for solid waste management.

The volume of dumper vehicle should be at least 5 cubic meters), Two trips per
day and/or number of trips as according to the site engineer instructions to clean
the site from all solid waste inside collective centers during the working hours,
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equipment's (PPE). All the work should be done according to Blumont site
engineer and field team staff instructions.

Solid Waste Management for Hassakah Collective Center, including:
Hiring SWM unit (1 driver with 1 dumper vehcile and "labors (as mentioned in

item #4.b)") for solid waste management.

The volume of dumper vehicle should be at least 5 cubic meters), Two trips per
day and/or number of trips as according to the site engineer instructions to clean
the site from all solid waste inside the collective centers during the working
hours, and dumping them to the identified location (landfill) by local
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equipment's (PPE). All the work should be done according to Blumont site
engineer and field team staff instructions.
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Desludging Service Estimation under this Tender

Item Description

waste management.
The volume of dumper vehicle should be at least 5 cubic meters), Two trips per day and/or number of
trips as according to the site engineer instructions to clean the site from all solid waste inside camp on
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done according to Blumont site engineer and field team staff instructions.

Solid Waste Management for Newroz camp, including:

waste management.
The volume of dumper vehicle should be at least 5 cubic meters), Two trips per day and/or number of
trips as according to the site engineer instructions to clean the site from all solid waste inside camp on
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done according to Blumont site engineer and field team staff instructions.

Solid Waste Management for Tapga Collective Center including:

waste management.

The volume of dumper vehicle should be at least 5 cubic meters), Two trips per day and/or number of
trips as according to the site engineer instructions to clean the site from all solid waste inside collective
centers during the working hours, and dumping them to the identified location (landfill) by local
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2.2 |daily basis during the working hours, and dumping them to the identified location (landfill) by local o) sutmall a3gall 3 Lgsa) 9 ¢ Janll ol I (253 S ol 515 dubiall bt guaz o0 gBsall adaizl|  SWM Uniit 1
administration, the price including also collecting solid waste from the garbage containers/bins inside ¢ s 5 e J315 dslodll 20l / sl e dubsall Sblail o Uil Joa yadl ¢ delonall B13Y1 8 (yo (bl
Newroz camp, all the work should be done on daily basis, 7 days per week over whole the month, the Grasadl Hlosdl Gliaey @Fladl 355 55 Uaane Jsliall ¢ 52l Jlte e goadl § pbl 7 ¢ 232 S0 Janll o 0f
contractor is responsible to provide the driver with needed personal protection equipment's (PPE). All Gl Joadl 32599 Blumont g peigs lasdad) dy Janll JS ot ol G a3
the work should be done according to Blumont site engineer and field team staff instructions.
the contractor responsible to provide labors/workers with each SWM Unit on daily basis and the Sliaas 355 e Jgsane Jolaally (252 ol e Al Sl 8)1s) g S s Jlas / Jlas @5 o8 gganall Jglial)
2.b  |contractor reponsible to provide needed personal protection equipment's (PPE). All the work should be (PPE) 40531 duassdl dylasd) Worker 4

done according to Blumont site engineer and field team staff instructions.

Solid Waste Management for Hassakah Collective Center, including

waste management.

The volume of dumper vehicle should be at least 5 cubic meters), Two trips per day and/or number of
trips as according to the site engineer instructions to clean the site from all solid waste inside the
collective centers during the working hours, and dumping them to the identified location (landfill) by
local administration, the price including also collecting solid waste from the garbage containers/bins
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NOTE:

1- Our organization is not bound to buy the whole quantity mentioned in the BOQ.
2- Our organization is not bound to contract with one company and can split the award between one or more companies.
3- The delivery Locations are Hassakeh Collective Centers ,Tabqga Collective Centers and Newroz and Tel Samen Camps - NES

Name of Signatory:

Title of Signatory:

Name of Bidder:

Signature & stamp:

Date of Signing:
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