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SCOPE OF WORKS:

The work in general is for:

1-SWM: required two trucks each one has a capacity of 9 M3 to collect the solid waste from the garbage bins inside the camp, each 

truck will collect 18 m3/day of waste, the working days per week is 6 days .for the loading the waste to the truck there are a team of 

daily workers will be responsible for that.

 2-Cleaning latrines: the purpose is to provide raw water from the boreholes inside the camp, this is required 2 tankers each one has 

the capacity of 4 M3 to deliver 8 m3 per day for cleaning the latrines and the days of work is 6 days per week. for the cleaning, there is 

a team who is responsible for cleaning the latrines. 

3-Desludging: the purpose of this is to suck the wastewater from the septic pits by using a truck which has a sucking pump, this should 

be done at least three rounds per week, this work has not required a team to do it.

SCOPE OF WORKS FOR

Cleaning ,Desludging and SWM-AK camp

LOCATION: Dier Ezzor  - Abo Khashab

COORDINATES:   36.009090°  40.034359°

MINIMUM EQUIPMENT AND MACHINERY:

The contractor will be expected to own or lease the following equipment:

2 Trucks each one 9 M3 for SWM.

2 Tankers each one 4 M3

one tanker with sucking pump at least its capacity 23 M3

: نطاق العمل

نطاق العمل 

مخيم أبو خشب-تنظيف وسحب الجور الفنية ونقل النفايات الصلبة 

أبو خشب -دير الزور  :الموقع 

 40.034359°  36.009090° :الاحداثيات 

ن كل واحدة سعة   لنقل مياه التنظيف3م4شاحنتي 

 لسحب مياه الصرف الصحي من الجور الفنية 3 م23شاحنة واحدة لاتقل سعتها عن 

ن كل واحدة سعة   لنقل النفايات الصلبة 3 م9شاحنتي 

:العمل بشكل عام هو من أجل

ن حجم كل واحدة : نقل النفايات الصلبة -1 يوم من /3 م18 لجمع النفايات الصلبة من صناديق القمامة داخل المخيم، كل شاحنة ستقوم بجمع M3 9مطلوب شاحنتي 

ي الأسبوع هي 
ن
ن سيكون مسؤولا عن ذلك. أيام6النفايات، أيام العمل ف .لتحميل النفايات إلى الشاحنة هناك فريق من العمال المياومي 

 يوميا لتنظيف المراحيض وأيام 3 م8 لتوصيل 3 م4الغرض منها هو توفي  المياه الخام من الآبار داخل المخيم، مطلوب صهريجان كل منهما بسعة : تنظيف الحمامات - 2

ي الأسبوع6العمل 
ن
.للتنظيف هناك فريق مسؤول عن تنظيف الحمامات.  أيام ف

الغرض من ذلك هو سحب مياه الصرف الصحي من حفر الصرف الصحي باستخدام شاحنة تحتوي على مضخة سحب، يجب أن يتم ذلك ثلاث :سحب الجور الفنية -3

ي الأسبوع، هذا العمل لم يتطلب فريقا للقيام بذلك
ن
.جولات على الأقل ف

:الحد الأدنى من المعدات والأدوات

يتوقع من المقاول امتلاك أو استئجار المعدات التالية


